

TRANSYLVANIA COUNTY
FINANCE OFFICE

PURCHASING AGENT
Jennifer L. Galloway
828.884.3104 x114



FINANCE DIRECTOR
Jonathan Griffin

101 South Broad Street
Brevard, NC 28712
828.884.3104 x110
Fax 828.884.3119

Transylvania County
Cove Creek National Forest Service Road #809 crossing to Cove Creek Group Camp repair
Addendum #2

To: All Potential Bidders
From: Jennifer Galloway, Purchasing Agent
Date: APRIL 3, 2020

This addendum is to provide the answers to questions received regarding this project. ALL BIDDERS MUST acknowledge receipt of ALL ADDENDA in the cover letter of the proposal.

Who's responsibility is it to have the concrete tested owner or contractor? CONTRACTOR

Is crossing the existing creek ford with equipment permissible? YES

Is an as built survey going to be required upon completion of the project? AS-BUILT SURVEY WILL BE CONDUCTED BY NCDA&CS

Do Traffic control signs have to be on wooden 4x4 post? ONLY IF WIND OR OTHER FACTORS CAN READILY UPSET SIGN

If any additional work to the original plans is directed by the COR are those items going to be incidental to the original contract, or will there be a change order for those items? ADJUSTMENTS/CHANGES CITED IN THE APPROVED DRAWINGS ARE INCIDENTAL AND PART OF THE CONTRACT. THOSE INCLUDE:

1. Adjustment of foundation elevations
2. Proposed streambed elevation
3. Streambed centerline through arch
4. Determination of the need for rock anchors

ANY ADDITIONAL REQUIREMENTS SET FORTH BY COR MAY NECESSITATE A CHANGE ORDER.