ADDENDUM NO. 4

Woodruff Landfill: Phase 7 Expansion Construction Transylvania County, North Carolina

TO: Pre-Bid Meeting Attendees

FROM: LaBella Associates

400 South Tryon Street, Suite 1300

Charlotte, NC 28285

SUBJECT: ADDENDUM NO. 4 Dated October 11, 2024, to the Contract Documents for the

Woodruff Landfill - Phase 7 Expansion Construction, dated August 14, 2024.

This addendum forms a part of the Contract Documents. <u>Acknowledge receipt of this addendum with bid submittal</u>. Failure to do so may subject the bidder to disqualification.

> Clarification:

C.1 Detail B, Option-2, on Drawing No. CP-11 has been revised to clarify that the rain cover must be placed on the slope and on the cell floor.

By: Rohit Gasg


Rohit Garg, P.E.


LaBella Associates, P.C.

Attachments:


Attachment No. 1: Revised Drawing


Revised Drawing No. CP-11: General Details





400 S. TRYON STREET CHARLOTTE, NC 28285 PHONE: (704) 376-6423 NC LICENSE # C-0430 labellapc.com





© 2024 LaBella Associates

TRANSYLVANIA COUNTY 500 HOWELL ROAD, BREVARD

NORTH CAROLINA 28712



WOODRUFF LANDFILL PHASE 7 EXPANSION CONSTRUCTION

500 HOWELL ROAD, BREVARD, NORTH CAROLINA 28712

2	10/10/24	ISSUED FOR ADDENDUM #3
1	08/14/24	ISSUED FOR BIDDING
NO:	DATE:	DESCRIPTION:
Revisions		

2243001.01 DRAWN BY: REVIEWED BY: KN / RG ISSUED FOR: BIDDING 10/10/24

DRAWING NAME:

GENERAL DETAILS

DRAWING NUMBER: